# Addendum No. 10 to the

# Memorandum of Understanding for Collaboration in the Construction of the CMS Detector

# Common Items for the Phase II Upgrade of the CMS Detector

### Considering that:

The construction of the CMS detector is governed by a Memorandum of Understanding, along with its Amendments and Addenda, setting out the responsibilities of the different participating Institutes and Funding Agencies for the construction of the CMS detector (Construction MoU).

Maintenance and Operation of the CMS detector is governed by a Memorandum of Understanding for Maintenance and Operation (M&O MoU):

In order to be able to take full advantage of the planned High-Luminosity upgrade of the LHC, the CMS Collaboration (hereafter referred to as "the Collaboration") has proposed in document "Financial Plan for CMS Upgrade" (CERN-RRB-2013-045) an Upgrade Phase II Project of the CMS detector consisting of modifications and replacements of existing Subdetectors as well as new additions to the detector. This process will start in 2018 and is expected to be completed in 2026.

Proposals for Sub-detector Upgrades have been reviewed by the LHCC, based on an Upgrade Technical Proposal (CERN-LHCC-2015-010).

The financing of the Upgrades Phase II Project is agreed to be a common responsibility of the Collaboration. The overall sharing of costs is based on the principle of equity as defined by the proportionate share of PhD physicist authors supported by each Funding Agency.

Following approval by the CERN Director-General, individual Subdetector Phase II Upgrades would be the subject of addenda to the Construction MoU, signed between the Funding Agencies contributing to these upgrades and CERN as the Host Laboratory.

For the Upgrade Phase II Project, the Collaboration has created a Common Fund to cover infrastructure costs that the Collaboration has agreed to bear at its common expense.

Memorandum of Understanding for Collaboration in the Construction of the CMS Detector RRB CMS-D 98-31

Memorandum of Understanding for Maintenance and Operation of in the Construction of the CMS Detector CERN-RRB-2002-033/2007

### It is agreed as follows:

#### **Article 1: Purpose**

- 1.1 The purpose of this Addendum and its annexes is to lay down the rules governing contributions to and execution of the Common Fund in conformity with the Construction MoU along with its amendments and addenda.
- 1.2 All the annexes are an integral part of this Addendum.

#### **Article 2: Parties**

2.1 The Parties to this Addendum shall be all the Institutes, which are members of the Collaboration (hereafter referred as "the Institutes") and their Funding Agencies, and CERN as the Host Laboratory. The current list of Institutes is given in Annex 1 and the current list of Funding Agencies is given in Annex 2.

#### **Article 3: Duration**

- 3.1 This Addendum takes effect from the date of its signature and shall remain valid until the start-up of the HL-LHC following Long Shutdown 3.
- 3.2 Any institute and its respective Funding Agency that joins the Collaboration subsequent to the signature of this Addendum shall accept the agreements in force and shall be expected to make an appropriate contribution to the Common Fund as shall be specified in a corresponding Annex to this Addendum.

#### Article 4: Contributions to the Common Fund

- 4.1 Annex 3 lists the Common Items components together with their estimated cost.
- 4.2 The Phase II Upgrade Common Fund is established at the level of 25'000'000 CHF (twenty-five million Swiss Francs).
- 4.3 Contributions to the Common Fund will be made by cash payments to a dedicated account at CERN or by an equivalent in-kind contribution to required components in agreement with the CMS Management. This Phase II Upgrade Common Fund will be managed and operated by the CMS Resources Manager together with the CMS Technical Coordinator, taking advice from the CMS Management.
- 4.4 The obligations of the Funding Agencies and their respective Institutes towards the Phase II Upgrade Common Fund are as follows:

- 4.4.1. For current members of the CMS Collaboration the Phase II Upgrade Common Fund will be shared in accordance with the principle defined in Article 9.2 of the M&O MoU (CERN-RRB-2002-033/2007) stipulating that it is proportional to the number of PhD physicist authors supported by each Funding Agency. The actual sharing percentage corresponds to the one established for the M&O-A budget in 2015 and is shown in Annex 4.
- 4.4.2 Any Funding Agency and its respective Institutes, not included in the list specified in Annex 4 (due to not being included in the M&O sharing at the time the list was established in September 2015 in view of having joined the Collaboration after this date), is also expected to make a cash contribution to the Common Fund. This contribution would be at least at a level corresponding to the lowest Common Fund contribution from any current member of the CMS Collaboration, which corresponds to approximately 36'000 CHF (thirty-six thousand Swiss Francs). The actual level of this contribution would be negotiated individually with each new Funding Agency with a view to adhering to the principle specified in Article 4.4.1 (i.e. establishing a level of contribution corresponding to the foreseen number of supported PhD physicist authors).
- 4.5 As the bulk of the financial commitments for the Common Fund fall on the period of 2018-2026, the full payments due into the Phase II Upgrade Common Fund should be made in the course of that period.
- 4.6 Payments into the Common Fund can be made in one instalment, at the start of the Phase II Project, or spread over a longer period as agreed between the CMS Management and the respective Funding Agency, with an emphasis on making every effort to collect the contributions in the early stage of the Phase II Upgrade Project.
- 4.7 All Phase II Upgrade Common Fund expenditures will be reported to the RRB.

### **ANNEXES**

			4.00			Persons
Annex 1:		List of	Institute	es ana '	Contaci	' I GIOOHO
WHICK I.		10/10/2016/2017/10/1				
						d Represe
A 01.		Tiet of	Fundin	o Agen	cies and	a Keprese
Annex 2:	网络拉拉 经收益额	TISL OI	I minni	ラナラー		조롱하다 (# Turbite), 7,

Annex 2: List of Funding Agencies and Representatives

Annex 3: Components of Common Items

Annex 4: Sharing of Upgrade Phase II Common Fund

Annex 5: Summary of main Common Item Categories

# The European Organization for Nuclear Research (CERN)

#### and

# Ministry of Education and Science, Sofia, Bulgaria

declare that they agree on the Present Addendum to the Memorandum of Understanding for Collaboration in the Construction of the CMS Detector.

Signed in Geneva, Switzeriand	OIGHER IN
on 19.12.2017	On
for CERN  ROPEAN ORGANIE  CERN  CERN  TO Z	for Ministry of Education and Science
feldrasa floren	
Prof. Eckhard Elsen  Director for Research and Computing	Mr. Krasimir Valchev  Minister

# **ANNEX 1: List of Institutes and Contact Persons**

Country/ Region	Code	Institute	Contact Person
Armenia	AR1	Yerevan Physics Institute	Sirunyan, Albert
Austria	AT1	Institut für Hochenergiephysik	Dragicevic, Marko
Belarus	BY1	Byelorussian State University	Suarez Gonzalez, Juan
	BY2	Institute for Nuclear Problems	
	BY4	Research Institute of Applied Physical Problems	
Belgium	BE1	Universite Catholique de Louvain	Lemaitre, Vincent
	BE2	Universite de Mons	Daubie, Evelyne
	BE3	Universite Libre de Bruxelles	Vanlaer, Pascal
	BE4	Universiteit Antwerpen	Van Mechelen, Pierre
	BE5	Vrije Universiteit Brussel	D'Hondt, Jorgen
	BE6	Ghent University	Tytgat, Michael
Brazil	BR1	Universidade do Estado do Rio de Janeiro	Santoro, Alberto
	BR2	Centro Brasileiro de Pesquisas Fisicas	Alves, Gilvan
	BR3	Universidade Estadual Paulista (a), Universidade Federal do ABC (b)	Novaes, Sergio
Bulgaria	BG1	Institute for Nuclear Research and Nuclear Energy	Sultanov, Georgi
	BG2	University of Sofia	Litov, Leandar
CERN	CERN		Camporesi, Tiziano
China	CN1	Institute of High Energy Physics	Chen, Hesheng
	CN2	University for Science and Technology of China	Zhang, Zi-ping
	CN3	State Key Laboratory of Nuclear Physics and Technology, Peking University	Mao, Yajun
	CN4	Beihang University	Chengping, Shen
	CN5	Tsinghua University	Wang, Yi
	CN6	Sun Yat-sen University	You, Zhengyun
Colombia	CO1	Universidad de Los Andes	Avila, Carlos
Croatia	CR1	University of Split, FESB	Puljak, Ivica
	CR2	University of Split, Faculty of Science	Kovac, Marko
	CR3	Institute Rudjer Boskovic	Brigljevic, Vuko
Cyprus	CY1	University of Cyprus	Razis, Panos
Czech Republic	CZ1	Charles University, Prague	Finger, Miroslav
Ecuador	EC1	Escuela Politecnica Nacional	Ayala, Edy
7 (4)	EC2	Universidad San Francisco de Quito	Carrera Jarrin, Edgar
Egypt	EG1	Academy of Scientific Research and Technology of the Arab Republic of Egypt,	Khalil, Shaaban
		Egyptian Network of High Energy Physics	
Estonia	EE1	National Institute of Chemical Physics and Biophysics	Raidal, Martti
Finland	FI1	Department of Physics, University of Helsinki	Voutilainen, Mikko
	FI2	Helsinki Institute of Physics	
	FI7	Lappeenranta University of Technology	Tuuva, Tuure
France	FR1	Laboratoire Leprince-Ringuet, Ecole Polytechnique, CNRS-IN2P3, Université	Sirois, Yves
		Paris - Saciay	
	FR3	IRFU, CEA, Université Paris-Saclay, Gif-sur-Yvette	Besancon, Marc
	FR4	Institut Pluridisciplinaire Hubert Curien, Université de Strasbourg, Université	Bloch, Daniel
	10-40	de Haute Alsace Mulhouse, CNRS/IN2P3	3-4
	FR5	Université de Lyon, Université Claude Bernard Lyon 1, CNRS-IN2P3, Institut	Chierici, Roberto
		de Physique Nucléaire de Lyon	
	FR6	Centre de Calcul de l'Institut National de Physique Nucleaire et de Physique	Gadrat, Sebastien
4.34		des Particules, CNRS/IN2P3	
Georgia	GE1	Tbilisi State University	Tsamalaidze, Zviadi
	GE2	Georgian Technical University	
Germany	DE2	KIT, Institut für Experimentelle Teilchenphysik	Müller, Thomas
	DE3	RWTH Aachen University, I. Physikalisches Institut B	Feld, Lutz
	DE4	RWTH Aachen University, III. Physikalisches Institut A	Hebbeker, Thomas
	DE5	RWTH Aachen University, III. Physikalisches Institut B	Stahl, Achim
	DE6	University of Hamburg	Schleper, Peter
and the second second	DE7	Deutsches Elektronen-Synchrotron (DESY)	Gallo, Elisabetta
Greece	GR1	Institute of Nuclear and Particle Physics (INPP), NCSR Demokritos	Loukas, Demetrios
	GR2	National and Kapodistrian University of Athens	Sphicas, Paraskevas
Part de la Tay	GR3	University of Ioannina	Fountas, Konstantinos
	GR4		Tsipolitis, Yorgos
Hungary	HU1		Sikler, Ferenc
	HU2		Ujvari, Balazs
	HU3	CONTROL OF A CONTR	Molnar, Jozsef
	HU4	MTA-ELTE Lendület CMS Particle and Nuclear Physics Group, Eötvös Loránd University	Pasztor, Gabriella
India	IN1	Bhabha Atomic Research Centre	Pant, Lalit Mohan
	IN2	Panjab University	Kaur Lal, Manjit
	IN3	Tata Institute of Fundamental Research-A	Aziz, Tariq
	IN5	University of Delhi	Ranjam, Kirti
	IN6	Saha Institute of Nuclear Physics	Sarkar, Subir
	IN7	National Institute of Science Education and Research	Swain, Sanjay Kumar
I market and the second second	IN8	Indian Institute of Science (TISC)	Komaragiri, Jyothsna Rai

	IN9	Tata Institute of Fundamental Research D	Mazumdar, Kajari
	IN10	Indian Institute of Technology Madras	Behera, Prafulla Kumar
	TATES	Indian Institute of Science Education and Research (IISER)	Sharma, Seema
ran	IR1	Institute for Research in Fundamental Science (IPM), School of Particles and Accelerators	Najafabadi, Mojtaba
reland	IE1	University College Dublin	Grunewald, Martin
alv	ITO1	INFN Sezione di Bari (a); Universita di Bari (b); Politecnico di Bari (c)	My, Salvatore
aly	IT02	INFN Sezione di Bologna (a); Universita di Bologna (b)	Fabbri, Fabrizio
	TTO3	INFN Sezione di Catania (a): Universita di Catania (b)	Tricomi, Alessia
	IT04	INFN Sezione di Firenze (a); Universita di Firenze (b)	Paoletti, Simone
	IT05	INEN Sezione di Genova (a): Universita di Genova (b)	Robutti, Enrico
	IT06	INFN Sezione di Padova (a); Università di Padova (b); Università di Trento (Trento) (c)	Simonetto, Franco
	IT07	INFN Sezione di Pavia (a); Universita di Pavia (b)	Salvini, Paola
	1107 1T08	INFN Sezione di Perugia (a); Universita di Perugia (b)	Fanò, Livio
	IT09	INFN Sezione di Pisa (a); Universita di Pisa (b); Scuola Normale Superiore di Pisa (c)	Bagliesi, Giuseppe
	TTIO	INFN Sezione di Roma (a); Universita di Roma (b)	Del Re, Daniele
	IT10	INFN Sezione di Torino (a); Università di Torino (b); Università del Piemonte	Solano, Ada
	5 17 25 30	Orientale (Novara) (c)	Tabarelli de Fatis, Tommaso
	IT12 IT13	INFN Sezione di Milano-Biccoca (a); Universita di Milano-Biccoca (b) INFN Sezione di Napoli (a); Universita di Napoli "Federico II" (b); Universita	Lista, Luca
<u> </u>		della Basilicata (Potenza) (c); Universita G. Marconi (Roma) (d)	Della Ricca, Giuseppe
	IT14	INFN Sezione di Trieste (a); Universita di Trieste (b)	Benussi, Luigi
	IT15	INFN Laboratori Nazionali di Frascati Chonnam National University, Institute for Universe and Elementary Particles	Moon, Dong Ho
Korea	KR01		Park, Sung Keun
	KR06		Kim, Tae Jeong
	KR07		Son, Dong-Chul
	KR11		Yang, Unki
		Seoul National University	Choi, Young-Il
	KR13		Park, Inkyu
	KR15		Kim, Tae Jeong
		Hanyang University	Kim, Hyunsoo
	KR17		Toms, Torims
Latvia	LV01		Kaščejevs, Vjačeslavs
	LV02		Bernotas, Andrius
Lithuania	LT01		
	LT02		Wan Abdullah, Wan Ahmad
Malaysia	MA1	University of Malaya	Tajuddin
3.6	MX1	Centro de Investigacion y de Estudios Avanzados del IPN	Castilla Valdez, Heriberto
Mexico	MX2	<del> </del>	Carrillo, Salvador
	MX3	### #################################	Salazar Ibarguen, Humberto
	MX4		Morelos Pineda, Antonio
XV X	MO1		Raičević, Nataša
Montenegro	NZ1	· 사용하다 그 경영 - 회장 등으로 보고 있는 것이 되었다. 전 경영 전 하는 보고 있는 경영 - 보고 있다. 전 경영 - 경영	Krofcheck, David
New Zealand	NZ2		Butler, Philip
Pakistan	PK1	National Centre for Physics, Quaid-I-Azam University	Ahmad Ashfaq; Hoorani, Hafeez R.
Poland	PL1	Institute of Experimental Physics, Faculty of Physics, University of Warsaw	Królikowski, Jan
I Ulanu	PL3	<del>'</del>	Górski, Maciej
Portugal	PT1		Varela, Joao
	JINR	Joint Institute for Nuclear Research	Golutvin, Igor
Russia	RU1	T to the Link Engroup Physics	s Tyurin, Nikolay
	RU2		Matveev, Victor
	RU3		Gavrilov, Vladimir
	RU4	The second secon	Boos, Edouard
	RU5	근무하는 아들이 하는 아들은 아들은 아들은 아들이 살아 있다면 하는 것이 없었다면 하는 것이 없다면 하는 것이 되었다면 하는 것이 되었다면 하는 것이 없다면 하는 것이 없다면 하는 것이다.	Dremin, Igor
	RU6		Vorobyev, Alexey
	RU7	The state of the s	Danilov, Mikhail
	73 T TC		Aushev, Tagir
	RUS		Skovpen, Yuri
		National Research Tomsk Polytechnic University	Baidali, Sergei
l	RU1	Table of Mission	Adzic, Petar
Serbia	SE1		Alcaraz Maestre, Juan
Spain	SP1	- 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1	Fernández De Troconiz Ach Jorge
		Table Idad de Ordate	Cuevas Maestro, Javier
<ul> <li>The state of the s</li></ul>	SP3	The state of the s	Martínez Rivero, Celso
	SP4		

·		University of Colombo	Sonnadara, Upul J.
Switzerland	SW1	Institute for Particle Physics, ETH Zurich	Dissertori, Gunther
	SW2	Paul Scherrer Institut	Kotlinski, Danek
	SW3	Universität Zurich	Canelli, Florencia
aipei	TA1	National Central University (NCU)	Kuo, Chia-Ming
	TA2	National Taiwan University (NTU)	Hou, George Wei-Shu
hailand	TH1	Chulalongkorn University	Asavapibhop, Burin
urkey	TR1	Cukuroya University	Dumanoglu, Isa
uikty	TR2	Middle East Technical University, Physics Department	Zevrek, Mehmet
	TR3	Bogazici University, Department of Physics	Gülmez, Erhan
<del></del>		Istanbul Technical University	Cankocak, Kerem
<del></del>	TR4		Levchuk, Leonid
kraine	UR2	National Scientific Center, Kharkov Institute of Physics and Technology	Levenuk, Leonia
	UR3	Kharkov State University	
	UR4	Institute for Scintillation Materials of National Academy of Science of Ukraine	Grynyov, Boris
Inited Kingdom	UK1	Brunel University	Hobson, Peter
	UK2	Imperial College, University of London	Davies, Gavin
1000	UK3	Rutherford Appleton Laboratory	Shepherd-Themistocleous,
			Claire
	UK4	University of Bristol	Goldstein, Joel
SA		Boston University	Rohlf, James
VA.		Doswa Chireson	Conway, John
<del></del>		University of California, Davis	
<u> </u>		University of California, Los Angeles	Cousins, Robert
	US05		Hanson, Gail
	US06	University of California, San Diego	Branson, James G.
American and a second a second and a second	US07	California Institute of Technology	Newman, Harvey B.
		Carnegie Melion University	Paulini, Manfred
	US09	Fairfield University	Winn, Dave
	US10	Fermi National Accelerator Laboratory	Burkett, Kevin
	US11	University of Florida	Mitselmakher, Guenakh
11.11		Florida State University	Prosper, Harrison
Tal.		University of Illinois at Chicago (UIC)	Gerber, Cecilia Elena
		The University of Iowa	Onel, Yasar
			Swartz, Morris
		Johns Hopkins University	
		Lawrence Livermore National Laboratory	Wright, Douglas
	US20		Skuja, Andris
	US21		Paus, Christoph
	US22	University of Minnesota	Rusack, Roger
	US23	University of Mississippi	Cremaldi, Lucien Marcus
	US24	University of Nebraska-Lincoln	Snow, Gregory R.
	US25	Northeastern University	Barberis, Emanuela
	US26	Northwestern University	Velasco, Mayda
	US27	University of Notre Dame	Jessop, Colin
	US28	The Ohio State University	Durkin, Lloyd Stanley
	US29		Olsen, James
		Purdue University	Neumeister, Norbert
		Rice University	Padley, Brian Paul
11 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	end on a lemmination	The Property of the Control of the C	
		University of Rochester	Demina, Regina
<u> </u>		Rutgers, The State University of New Jersey	Gershtein, Yuri
<del> </del>		Texas Tech University	Akchurin, Nural
		University of Wisconsin - Madison	Smith, Wesley H.
		Kansas State University	Maravin, Yurii
	US39	The University of Kansas	Bean, Alice
100	US40		Incandela, Joe
# A % 1	US41	Florida Institute of Technology	Baarmand, Marc M.
	US42	Florida International University	Markowitz, Pete
	US45	Cornell University	Alexander, James
	US46	Brown University	Narain, Meenakshi
	US47	Vanderbilt University	Johns, Willard
The second s			
7 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -	US48	The state of the s	Cumalat, John Perry
	US49	University of Puerto Rico	Malik, Sudhir
	US50		Parashar, Neeti
	US51	The Rockefeller University	Mesropian, Christina
	US52	State University of New York at Buffalo	Kharchilava, Avto
	US53	Texas A&M University	Safonov, Alexei
	US54	University of Virginia	Cox, Bradley
	US55	Wayne State University	Karchin, Paul Edmund
	US56		Spanier, Stefan
- 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1	US58		Henderson, Conor
	US59		Hatakeyama, Kenichi
	1 1 1 1 1 1 1 1 1 1 1 1		
	US60	The Catholic University of America	Dominguez, Aaron

# ANNEX 2: List of Funding Agencies and Representatives

		D. Weselka	
ustria	Fonds voor Wetenschappelijk Onderzoek (FWO)	H. Willems	
elgium	Fonds de la Recherche Scientifique (F.R.SFNRS)	V. Halloin	
	Rede Nacional de Fisica de Altas Energias (RENAFAE)	I. Bediaga	
razil	Fundação de Amparo à Pesquisa do Estado de São Paulo (FAPESP)	C. H. de Brito Cruz	
	Ministry of Education and Science	K. Valchev	
Bulgaria	European Organization for Nuclear Research	E. Elsen	
	National Natural Science Foundation (NSFC)	Y. Zhang	
Thina	Colciencias	P. Patino	
Colombia	Ministry of Science, Education and Sports	B. Divjak	
Croatia	Ministry of Education and Culture	V. Tsakalos	
Cyprus	Secretaría de Educación Superior, Ciencia, Tecnología e Innovación	X. M. Ponce León	
Ecuador	(SENESCYT) Academy of Scientific Research and Technology -Egyptian Network	M. M. Sakr	
Egypt	of High Energy Physics (ASRT-ENHEP)	M. Kadastik	
Estonia	National Institute of Chemical Physics and Biophysics (NICPB)		
Finland	Helsinki Institute of Physics (HIP)	P. Eerola	
France-CEA	Commissariat à l'Energie Atomique (CEA) Saclay	A.I. Etienvre	
France-IN2P3	Institut National de Physique Nucléaire et de Physique des Particules (CNRS- IN2P3)	R. Pain, P. Verdier	
Compart PMPE	Bundesministerium für Bildung und Forschung	V. Dietz	
Germany-BMBF Germany-	Helmholtz Association	M, Fleischer	
Helmholtz		P. Kyprianidou	
Greece	General Secretariat for Research and Technology	I. Pálinkás	
Hungary	National Office for Research and Technology, (NKTH)		
	Department of Atomic Energy (DAE)	S. Basu	
India	Department of Science & Technology (DST)	A. Sharma	
Iran	School of Particles and Accelerators, Institute for Research in Fundamental Science (IPM)	M. Alishahiha	
r 1 1	University College Dublin (UCD)	M. Grünewald	
Ireland	Istituto Nazionale di Fisica Nucleare (INFN)	F. Ferroni	
Italy	Ministry of Science, ICT and future Planning (MSIP)	M. Kim	
Korea	National Research Foundation (NRSF)	K.W. Lee	
	Ministry of Education and Science	K. Sadurskis	
Latvia		I. Petrauskiené	
Lithuania	Ministry of Education and Science	M. Amin Bin Jalaludi	
Malaysia	University of Malaya	J. Tagüeña Parga	
Mexico	CONACYT	S. Damjanović	
Montenegro	Ministry of Science		
New Zealand	University of Canterbury	I. Wright J. Harding	
146M Scaland	University of Auckland		
Pakistan	Pakistan Atomic Energy Commission	M. Naeem	
Poland	Ministry of Science and Higher Education	D. Drewniak	
Portugal	Fundação para a Ciência e a Tecnologia	P. Ferrão	
RDMS-DMS	Ioint Institute for Nuclear Research (JINR)	V. Matveev	
RDMS-Russia	Ministry of Education and Science of Russian Federation	O. Vasilyeva	
Serbia	Ministry of Education, Science and Technological Development	V. Popovic	
Spain	Secretaría de Estado de Investigación, Desarrollo e Innovación, Programa de Física de Partículas	M. Martínez Pérez	
0.7	Ministry of Science, Technology and Research	U. R. Senevirathne	
Sri Lanka	Rat der Eidgenössischen Technischen Hochschulen	K. Baltensperger	
Switzerland		D. Günther	
	ETH Zürich	M. Schaepman	
	University of Zürich	K. Kirch	
	Paul Scherrer Institut (PSI)	G.W.S. Hou	
Taipei	Ministry of Science and Technology		
Thailand	Chulalongkorn University (CU)	B. Eua-arporn Z. Demircan	
Turkey	Turkish Atomic Energy Authority (TAEK)		
United Kingdon	n Science and Technology Facilities Council (STFC)	A. Medland	
USA-DOE	US Department of Energy (DOE)	A. Patwa, S. Rolli	
USA-NSF	National Science Foundation (NSF)	M. W. Coles	

## **ANNEX 3: Components of Common Items**

st Estimate leference	Deliverables	Estimated Total Cost (kCHF)
9.1.1	Control & Safety	
9.1.2	Freewheel thyristor	
9.1.3	Cryogenics & Vacuum	
9.1.4	Powering system	
9.1.5	Cooling system	
9.1.6	Design, simulation and measurements	
9.1	Magnet power and cryo	1'0
9.2.1	Flanges (Al+bi-met)	
9.2.2	Ext Vac chamber material	
9.2.3	Central Be chamber	
9.2.4	Bellows	
9.2.5	Machining	
9.2.6	Welding/fabrication	<u>:                                    </u>
9.2.7	Ion pump module cells	
9.2.8	NEG coating	
9.2.9	Ion pumps, gauges and ancillaries	
9.2.10	support pillars/spider	
9,2,11	specific manpower support	
9.2	Beampipe	
9.3.1	Structural mods	
9.3.2	Additional Shielding	
9.3.3	UXC crane 2	
9.3.4	Access systems	
9.3.5	Counting Rooms & Racks	
9.3.6	HVAC & general	1
9.4.1	Underground Infrastructure	
9.4.2	Detector primary power & UPS Detector gas	
9.4.3	Dry gas	
9.4.4	Cableways	
9.4	Detector services	1'
9.5.1	Yoke opening	Service Services
9.5.2	TX.54	
9.5.3	Pit head cover & platforms	60 0004.45 JF Vol. 1
9.5	Opening/closing systems	avita i 190 a la periori de la composición dela composición de la composición de la composición dela composición dela composición dela composición de la composición dela
9.6.1	YE nose remove/repl incl tooling	2'
9.6.2	Other custom access/installation tooling	2017/10/02/04/2
9.6	Heavy Installation tooling	2'
9.7.1	Beam, Rad, Cos tests	•
9.7.2	904 Electrical integration/Test facility	
9.7	Test Facilities	
9.8.1	SXA5 assembly & support building	1'
9,8.2	Bat 3593 offices	
9.8.3	OSC extension in SX5	
9.8.4	SCX Control room expansion	
9.8.5	P5 hard pads & temp bldgs	200
9.8.6	Future UPS	
9.8.7	CMS-paid hostlab proj. support (EAM)	
9.8.8	904 refurbishment for HGC	
9.8	Surface facilities	3'
9.9.1	DSS & other detector safety systems	3
9.9.2	Beam Safety Instrumentation	
9,9.3	Cameras, sensors, remote surveillance & remote handling	
9.9.4	ALARA training (including full scale models)	Parting the Control of the Control o
9.9.5	RP personnel shielding (bp/bulkhd)	3-12 Carrier St.
9.9.6	Radioprotection management	
9.9.7	Radiation simulations	
9.9.8	De-commissioning & dismantling	
9.9	Safety Systems and Radioprotection (CMS specific)	1
9.10.1	Engineer / technical support	
9.10.2	904 & other test beds	
9.10.3	Cabling/com	
9.10	Electronics Integration for upgrade	1165C
9.11.1	Design/drafting team	2'
9,11.2	Integration centre (visitor facilities)	
9.11.3	Visitor Subsistence	
9.11	Engineering Integration for upgrade	2'
9.12.1	Transport/rigging	TO SECULAR
9.12.2	Survey	
9.12.3	External Contracts	
9.12.4	Field Support Unit	1
9.12	Contract Support	3
9.13.1	YBO services	COMMISSION OF THE PERSON OF TH
		1
9.13.2 9.13.3	YE1 (both) services Central technical support	7.53 (1.53 (1.55 (
9.13.3	Installation Common tasks	1 4
	Funding Source Totals	4

# ANNEX 4: Sharing of Upgrade Phase II Common Fund

Institute FA	PhD#P	hD%
Austria	18	1.3%
Belgium-FNRS	27	2.0%
Belgium-FWO	23	1.7%
Brazil	28	2.0%
Bulgaria	10	0.7%
CERN	73	5.3%
China	14	1.0%
Colombia	4	0.3%
Croatia	8	0.6%
	7	0.5%
Cyprus	3	0.2%
Egypt	3	0.2%
Estonia	13	0.9%
Finland	17	1.2%
France-CEA	51	3.7%
France-IN2P3	66	4.8%
Germany-BMBF	35	2.5%
Germany-DESY		1.3%
Greece	18	and the second of the second o
Hungary	10	0.7%
India	33	2.4%
Iran	8	0.6%
Ireland	2	0.1%
Italy	166	12.0%
Korea	31	2.2%
Lithuania	2	0.1%
Malaysia	5	0.4%
Mexico	11	0.8%
New Zealand	2	0.1%
Pakistan	2	0.1%
Poland	15	1.1%
Portugal	6	0.4%
RDMS-DMS	24	1.7%
RDMS-Russia	60	4.3%
Serbia	3	0.2%
Spain	43	3.1%
Switzerland-ETHZ	21	1.5%
Switzerland-PSI	7	0.5%
Switzerland-UNIV	11	0.8%
Taipei	15	1.1%
Thailand	3	0.2%
Turkey	12	0.9%
United Kingdom	5 <i>7</i>	
USA-DOE	300	
USA-DOE-NP	29	
USA-NSF	76	
USA-OTHER	8	المدادات الما
Grand Total	1'380	
CIMIN I CIMI		

#### **ANNEX 5: Summary of Main Common Item Categories**

#### 9.1 Magnet Power and Cryogenics

With the prospect of operations continuing for a least another 20 years, with the same performance requirements, several modifications are needed to ensure the magnet system reliability with a particular aim of avoiding major down-time and minimizing magnet ON-OFF cycles. The main focus of Phase II is the addition of a cooled freewheel thyristor, making the magnet operation immune to short-term power converter faults and the control system necessary to engage the redundant helium compressors (installed as a Phase I Upgrade), without having to shut-down the cryogenic plant.

#### 9.2 Beampipe

The existing beam-pipe has to be completely replaced in LS2 in preparation for the Phase II Upgrade. Replacement of all stainless steel parts will reduce activation and the radiation dose to personnel at the beginning of LS3. The central beryllium section has also to be replaced for compatibility with the Phase II Tracking system geometry. In consequence of these changes and the anticipated LHC performance, various changes are also needed in the vacuum system, support structures and shielding in operations and maintenance scenarios.

#### 9.3 Underground infrastructure

Structural modifications to the underground caverns are needed to accommodate the services and readout (e.g. cooling plants, racks) of the Phase II subsystems. A' second crane in the experimental cavern will allow for simultaneous work at both ends of the detector, necessary to meet the timetables for upgrade work during the Long LHC Shutdowns LS2 and LS3. Streamlined, simultaneous access to many areas of the detector for upgrade work is provided using a variety of access devices (platforms, lifts and custom scaffoldings).

#### 9.4 Detector services

Compared with existing systems, Phase II detectors require increased electrical power and are generally run at lower temperatures. Their cooling strategy involves a paradigm shift away from fluorocarbons and room temperature water, introducing instead large-scale evaporative CO, systems and a dependence on water chilled below the cavern dew point. Substantial changes to primary electrical power and cooling supplies are needed, as well as to the distribution to the experiment.

#### 9.5 Opening/closing systems

Efficient logistics for opening and closing the experiment (movement of 300t – 1500t objects) is a key assumption of the planning for LS2 and LS3. The existing system based on cables and strand-jacks will be replaced by a hydraulic system involving custom-built synchronized telescopic jacks. This should lead to faster, more precise changes in logistic configuration and should be able to be operated with a smaller team of heavy mechanical technicians. Similarly, the opening and closing systems of the heavy shielding doors and the 2000t pithead cover will be replaced with more modern and precise systems to reduce the time overheads of accesses in short shutdowns.

## 9.6 Heavy installation tooling

The Phase II detector upgrade logistic concept is consistent with the long-standing CMS philosophy of pre-assembling and testing large detector elements in surface labs at P5 and then using novel lifting techniques to transfer them to the underground experimental cavern. The required heavy lifting and handling techniques and tasks naturally comprise part of the Common Project. In the case of Phase II, the main challenge is the replacement of the two 250t end-caps. The existing units will be detached onto transport cradles as single pieces, transported below the PX56 and PM54 shafts respectively, lifted to the surface & through the roofs of the respective pit—head buildings using a mobile heavy-lift crane and then stored for later de-commissioning and eventual dismantling. The reverse process is then used to install the Phase II endcap units assembled in the surface building on specialist tilting tables, which form part of the heavy tooling.

#### 9.7 Test facilities

Suitably adapted facilities using beams, irradiation facilities or cosmic rays are vital to qualify the Phase II detectors. Similarly vital are realistic electronics test beds, which duplicate (in Prevessin Hall 904) the CMS working environment without impacting the running experiment.

#### 9.8 Surface facilities

Almost all the Phase II Upgrade projects except the Tracker (but including the pixel), rely on new assembly & testing facilities to be installed at the LHC P5 site. These labs are being provided in the existing (and already partially equipped) SX5 assembly building by shifting workshops, maintenance areas, cabling shops and key tooling storage into a new adjacent building SXA5 and also providing substantial temporary storage buildings during the Long Shutdowns of LHC (LS2, LS3). For SXA5, CERN is providing building shell and the CMS Common fund all the specific internal fittings and services.

## 9.9 Safety Systems and Radio-protection

The safety of personnel and the protection of the installed detector are of paramount importance. The beam-related conditions produced by HL-LHC require substantial upgrades of personnel shielding and beam safety instrumentation, while the residual activation of the existing detector during the upgrade requires a substantial reinforcement of the effort devoted to radiation simulations, radioprotection management, training to minimize doses to personnel, and provisions for de-commissioning and dismantling. Extension of the existing remote surveillance and remote handling systems are also required to adapt to the Phase II challenges. The detector safety systems have to be brought up to date and applied to the new Phase II technologies.

## 9.10 Electronics Integration

The Electronics Integration team in Technical Coordination has to ensure coherence of power, readout and triggering systems, firmware, controls, cabling and connector choices and routing of services. They are also tasked with identifying and implementing common solutions, as well as oversight of installation and the smooth operation of various related test facilities. Experienced electronic & electrical engineers and technicians, with management and supervisory capability are needed at CERN for the duration of the upgrade to reinforce the existing team.

Reasonable estimates, based on previous experience, have been made of the amount of this long-term effort that can be provided by Collaboration personnel.

#### 9.11 Engineering Integration

The Engineering Integration team is a crucial part of the Technical Coordination task, which has to ensure that parts of the experiment, including services and auxiliary equipment, come together in coherence (mechanics, thermal balance etc) to form a scientific instrument performing as specified. Phase II is a complex upgrade with several completely new systems and technologies to be integrated, subject to the constraints provided by the unchanged features of the experiment. Effective Engineering Integration will depend on a strong central team at CERN (partly composed of long-term visitors from collaborating institutes) embedded in an Engineering Integration Centre that facilitates the contribution of engineers and designers from institutes in the Collaboration. Reasonable estimates have been made of the effort that can be provided by Collaboration personnel, based on previous experience.

#### 9.12 Contract support

As has been the case throughout the construction, operation and maintenance of CMS, the technical team for Phase II will include a substantial fraction of paid contractors, whether through CERN frame contracts (e.g. transport, field support) or specific contracts (e.g. pipework, specialist scaffolding, minor mechanical work).

#### 9.13 Installation common tasks

Based on long experience from the construction and already completed upgrade, the precise removal and installation of services (cables, fibres, pipework), whether detector specific or common, will be entrusted to central teams of specialist technicians, with intimate knowledge of the detector. These teams also prepare the access to specific work areas for specialist sub-detector teams from Institutes or CERN specialist groups, who come to CMS to execute well-defined and time-limited interventions. (Such interventions, whether for maintenance or upgrade, constitute the majority of work-packages in a shutdown period). The central teams themselves are mostly composed of Collaborating Institute staff, completely embedded within the Technical Coordination team structure and detached to CERN for long periods (typically the full duration of a shutdown or longer). The Phase II Upgrade requires two exceptionally complex tasks of services removal and re-integration. One is the re-cabling of the central yoke wheel (YBO) associated with the replacement of the Tracker and the major revision of the Barrel Electromagnetic Calorimeter. The other, similar major task results from the complete replacement of the calorimeter end-caps, which requires a de-cabling/re-cabling of the two (YE1) end-cap disks, an effort of the same order as the YBO services re-work. As a reference for cost estimates, it was noted that, during construction in 2006-2008 (a simpler installation due to the absence of vacuum insulated coolant pipes) the amount of work involved in the installation of YBO alone was approximately 60,000 FTE-hours.